Jackson Demonstration State Forest

Railroad Gulch 2014 Timber Sale
SUMMARY OF SALE INFORMATION

Bid Date: May 6, 2014 Estimated Net Volume: 3,631 Mbf
Minimum Bid: THP Number: 1-13-125 MEN
Redwood $525 /Mbf Information: Brandon Rodgers
Fixed Price: Phone: (707) 964-5674
Douglas-fir S40 /Mbf Date: 3/26/2014
whitewoods S40 /Mbf
Table 1. Estimated Total Volume to be Harvested (Bf)
% Defect
Species Gross Net & Breakage % Species Comp.
Redwood 3,036,539 2,641,790 13% 73%
Douglas-fir 872,175 758,790 13% 21%
Whitewoods 258,377 229,960 11% 6%
Totals 4,167,090 3,630,540 100%
Table 2a. Estimated Volume, Cable (Bf)
Species Gross Net
Redwood 1,099,280 956,370
Douglas-fir 513,420 446,680
Whitewoods 83,411 74,240
Totals 1,696,111 1,477,290
Table 2b.  Estimated Volume, Tractor (Bf) 61%
Species Gross Net
Redwood 1,937,259 1,685,420
Douglas-fir 358,755 312,120
Whitewoods 174,966 155,720
Totals 2,470,979 2,153,260
Table 3. Estimated Acreage
Plan ac. NSO Buffer Net ac.
Cable 87 0 87
Tractor 138 0 138
WLPZ 15 0
Totals 240 0 225
Table 4. QMD by Species (not including estimated cable corridor volume ~7%)
Species
Redwood 26
Douglas-fir 30
Whitewoods 29
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GENERAL INFORMATION

The list below is not intended to be all inclusive and all requirements of the Railroad Gulch Timber Harvest
Plan (1-13-125 MEN) apply. Copies of Sections | and Il of the THP are available by request from the State
Forest headquarters or available via the internet,

ftp://thp.fire.ca.gov/THPLibrary/North Coast Region/THPs2013/1-13-125MEN/ . One complete copy will be

provided to the LTO.

TIMBER HARVESTING PLAN

Item 5:

Item 14d:

Item 14f:

Item 149:

ltem 15:

Item 16:

The LTO shall be responsible for erosion control maintenance after timber operations have ceased
and until certification of the Work Completion Report

All harvest trees are marked with blue paint.

Unmarked trees may be felled in the following situations:

1) To provide safe operating corridors for skyline cable operations. See Cable Clearance Trees
below, Item 14q.

2) To provide stumps for cable-rigging purposes.

3) Compliance with Title 8 CCR, Logging and Sawmill Safety Orders.

4) As described in Item 14(g) below for damaged trees.

Tanoak will be harvested to reduce competition with conifers. Any harvested hardwood may be
yarded to the nearest landing. Hardwoods with a DBH of 22" or greater will not be harvested unless
necessary for safety, yarding or road construction.

Trees Substantially Damaged by Logging Activities: Damaged trees may not be felled if within a
WLPZ, if marked for retention, or if the damaged tree has a cavity potentially used by wildlife.
Otherwise, merchantable young growth trees damaged during timber operations shall be felled and
yarded as approved and directed by the plan submitter.

Downed Trees: There shall be no cutting or removal of existing unmarked down trees or logs.
These logs may be moved if necessary for clearing truck road rights-of-way and as otherwise
necessary to harvest the designated timber. If windthrow of merchantable trees occurs in the
logging area prior to completion of operations, windthrown trees outside of the WLPZ may be
harvested upon approval of the plan submitter.

Cable Clearance Trees: Any tree (within the THP area only) may be harvested/felled if necessary
for cable clearance, except for trees located within a WLPZ. Trees located within a WLPZ shall not
be felled for cable corridors unless they directly impact the safety of cable yarding operations.
These trees felled for safety may be harvested. No trees located within the channel zone of a class
| or Il watercourse may be felled for cable clearance. Compliance with all other applicable Forest
Practice Rules and requirements in the THP is required.

SOD Compliance: LTO is responsible for ensuring all vehicles are free from regulated host material.
If logs will be delivered to a destination other than stated a minor amendment is required.

With prior approval of the Plan Submitter’s designee, the LTO may cable yard any area designated
for ground based yarding provided it will afford equal or greater protection to the soil and residual
stand.
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ltem 18

ltem 21:

ltem 23:

Item 25:

ltem 26:

Item 30:

ltem 32:

ltem 33:

Iltem 36

: Soil stabilization treatments required under item 18 will be accomplished with weed free straw. In

the THP the coverage rate states at least 90% of the surface to a depth of at least three inches.
However, the requirement stated in the Timber Sale Contract shall be met: 95% surface coverage
to a depth of at least four inches.

Traveled surfaces of logging roads shall be treated for dust abatement and kept in firm condition.

All waterbreaks shall be installed no later than the beginning of the winter period of the current year
of timber operations.

Installation of drainage facilities and structures is required from October 15 to November 15 and
from April 1 to May 1 on all constructed skid trails and tractor roads prior to sunset if the National
Weather Service forecast is a "chance" (30% or more) of rain within the next 24 hours.

Geology Map - Map Point G4 has ELZ flagged. No equipment allowed. Directional felling and
possible end lining to occur in this area

Where existing skid trails are to be used on the unstable areas and slopes over 50%, the skid trail
network has been pre-flagged by the RPF.

Year-round wet weather restrictions apply and shall be adhered to.
A winter operating plan is included in item 23 and shall be adhered to.

A small segment of new road (approximately 150’) is proposed for construction if it is determined
necessary for access.

The Class | watercourse have a 150 foot WLPZ and Class Il watercourses have a 100 foot WLPZ.
Class Il watercourses (on tractor ground) have a 50’ ELZ.

There is a water drafting plan and two approved Water Drafting sites with to two separate 1600
permits (1600-2013-0063-R1 & 1600-2013-0277-R1) One is identified as WD 17 on the
Appurtenant Road Map and one at the confluence of Caspar Creek and SF Caspar Creek. A well
and water tank at Woodlands Fire station are currently planned for installation in time for the 2014
logging season. Water may be available at this site if adequate water is produced by the well.

Slash created and trees knocked down by timber operations within 100 feet of the edge of JDSF
Road 700 and 50 feet of JDSF Road 705 shall be treated for hazard reduction. Please note that
the harvest area is more than 100’ from Road 700 in most locations.

No timber operations shall occur until Northern Spotted Owl (NSO) protocol surveys have been
completed for the current, and/or immediately preceding survey period, the results have been
provided to CAL FIRE to be evaluated for consistency with the plan and the protocol, and the
results have been amended into the plan.

All snags within the timber harvest area shall be retained with the exception of snags that pose a
fire or safety hazard. If the LTO determines a snag to be a hazard, the LTO has the option to fall
the snag for safety purposes.

: A meeting between the RPF and LTO is required prior to operations.
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Item 38: Prior to start of operations in the vicinity of the Forestry History Trail, “trail closed” signs shall be
posted in locations approved by the RPF.

Prior to start of log hauling, signage shall be posted on Road 700 advising of logging traffic at
locations approved by the RPF.

Prior to the start of operations, 15 MPH speed limit signs shall be posted on Road 700 in locations
approved by the RPF.

The LTO shall provide flagmen with communication to the yarder anytime a cable yarding setting is
needed to cross Road 700.

DAYS and HOURS OF OPERATION

From June 1 to September 1 of any year of operation, between the hours of 1900 to 0700, the LTO
shall not conduct yarding and loading operations or use chainsaws.

No timber operations except equipment maintenance, water drafting, and watering of road
surfaces, shall occur during the weekends or national holidays from June 1 to Sept. 1.

LTO shall notify Plan Submitter of scheduled road closures of Road 700 anticipated to last beyond

one hour. Notifications shall be provided in advance of the closure to allow the Plan Submitter time
to notify Woodlands Camp Association of date and duration of closure.
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TIMBER SALE AGREEMENT

All timber scaled by “third party” scaling organization, using Revised Scribner Decimal C Log

Unless written extension of time is granted by the Director of Forestry and Fire Protection, all
merchantable timber designated for cutting shall be paid for and all timber operations shall be
completed on or before November 15, 2014. Yarding and hauling operations shall not
commence prior to August 4, 2014. All lopping shall be completed by January 31, 2015.

Between June 1 and September 1 of any year of operations, there shall be no log hauling or
timber operations except drafting, road watering and equipment maintenance on weekends and
State holidays. The fueling and routine maintenance of logging equipment and the watering of
logging roads are permitted between the hours of 7:00 a.m. and 11:00 p.m. Between June 1
and September 1, the operation of any power equipment on the sale area, including chain saws
but not including licensed highway vehicles, shall be confined to the hours between 7:00 am

Production and cost data with respect to all timber harvesting operations and other forestry
activities shall be provided by the LTO. Required data includes person-hours and equipment-
hours spent on each activity, and applicable rates for employees, machines and supervision, and
costs for any materials or services needed for completion of activities.

Daily water use data with respect to water drafting activities shall be provided.
The minimum log dimensions for utilization is 10 feet in length and 8 inches in small-end

Any log segment presented for scaling shall be scaled as merchantable which has a net volume
of at least 10 board feet, providing a net merchantable scale of at least 25 percent of the total

Payment for scaling and reporting services performed by the scaling organization shall be made
Conduct a minimum of one check scale per month per scaler by the scaling organization,
during the operating season, to document scaler proficiency.

Weekly reports of faller days and volume by unit shall be provided by the LTO. This information

is to be available for collection by the Timber Sale Officer or delivered to State Forest HQ no
later than the following Tuesday.

Page Item Description
3 2D
Rule.
3 3A
4 3B
and 7:00 pm..
5 7
6 10
diameter.
volume.
7 11B
by the Purchaser.
8 11
9 11P
10 13A

All terms, provisions and requirements of the Forest Practice Rules and the Timber Harvesting
Plan (1-13-125 MEN) are made part of the Timber Sale Agreement.

On completion of operations satisfactory to the Timber Sale Officer, the operator shall certify by
letter to the STATE, all operations are complete and comply with Forest Practice Rules and
THP.
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A pre-work conference to be attended by representatives of the State and the Purchaser,
including subcontractors is required before operations can begin.

The Purchaser is responsible to ensure all contractors are provided with relevant applicable
No timber operations shall be conducted after January 31 of any year until the State or the
Purchaser has completed required surveys for northern spotted owls, and extension of the No-

Take determination has been received from the appropriate reviewing agency.

Flagging of all skid trails required at least two weeks in advance and notify the Timber Sale
Officer for approval.

Minimum distance between new skid trails is 100 feet, unless waived by the Sale Officer.

Merchantable trees felled and bucked to log lengths, limbed to the 8-inch top, and the top
bucked at the time of felling.

All slash created by timber operations within 100 feet of JDSF Road 700 and within 50 feet of
JDSF Road 705 shall be lopped to the extent that no portion shall remain over 30 inches above

Maximize the extent of spreading slash to avoid or minimize the need for piling and isolating slash

13A11 Cable yarding system requirements are given.

13A12 Location of cable corridors will be flagged, mapped and approved by Sale Officer prior to

rigging. Distance between cable corridors, no less than 200 feet measured from the back of

13A16 No permanent painted messages. Temporary signs to be removed once function is complete.

13A18 Yarding patterns that require cable lines across JDSF Road 700 should be avoided. If not, the

timing must be included in the work plan and the Timber Sale Officer shall be advised two
working days prior to rigging. At any time that cable lines cross any JDSF Road 700, a person
stationed on the road in communication with the yarder to control traffic when lines are being
raised or lowered, or when cable road changes are being made must be in place.

13A20 Mulching standard is at least 95% coverage to a minimum depth of four inches.

Page Item Description
10 13A1
documentation.
11 13A2
11 13A3
11 13A5
12 13A7
12 13A8
the ground
12 13A9
for burning.
13
13
cable road.
14
14
14
14

13A22 Within areas designated for group openings, (delineated by red and black striped flagging and

shown on the TSA map), unmerchantable vegetation shall be slashed and lopped. Slashing
specifications include cutting all unmerchantable vegetation not designated for leaving which
has a stem diameter of at least one inch and a height of at least six feet with the exception of
madrone trees which shall be retained if feasible. Lopping specifications include lopping to
height of 30 inches within the group openings.

Approximately 10.5 acres are proposed for slash and lop treatment
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The locations and extent of all new landings shall be approved in advance by the Sale Officer.

All required culvert installations and replacements on Road 700 shall not be completed prior to
July 7, 2014 or between July 26 and August 31 2014.

All required culvert installations and replacements on JDSF Road 705 shall be completed prior
to log hauling on those roads, and not later than October 15, 2014

Dispose culverts at an off-forest public disposal site.
One application of calcium lignosulfonate (lignin), or an equivalent dust treatment substance
applied on 3.4 miles of Road 700. If County Road 409 is used for log hauling, one application of

calcium lignosulfonate (lignin) or an equivalent shall be applied 1.45 miles of County Road 409.

The STATE and the PURCHASER shall meet with a representative of the Mendocino County
Transportation Department prior to any work on County Road 409.

The PURCHASER shall place temporary signs provided by the STATE to notify the public of
road work on County Road 409.

Maintenance work shall also be done within 15 days of the end of hauling operations on each
road, and immediately on completion of hauling on any road after October 15.

100-150 feet of new seasonal road is proposed if deemed necessary to access timber.
The PURCHASER shall provide, haul, place and compact 229 cubic yards of %" minus crushed
rock for road stabilization and 140 cubic yard cobble/rip rap for armoring at crossing at locations

specified by the Timber Sale Officer.

Prior to hauling on JDSF Road 700, the PURCHASER shall provide, install, anchor, and maintain
temporary speed humps at 4 locations approved by the Timber Sale Officer.

Numerous research plots exist throughout the plan area. Use reasonable effort to avoid damaging
the plastic PVC center post. If knocked down or damaged, do not attempt to reestablish it.

Nails with identification tags that are affixed to trees near breast height shall be removed and
affixed into the stump of that same tree prior to felling.

Page Item Description
16 17A7

17 17D

19 171

19 17K

19 17M

19 170

20 17P

20 17Q

20 17R

provide and post the following traffic warning signs along Road 700 at locations specified by the
Timber Sale Officer, within the timeframe specified by the Timber Sale Officer. All signs shall be
retained by the STATE upon completion of this Agreement.

1) Four 15 mile per hour speed limit signs. The signs shall be standard aluminum road signs
at least 18” X12” with black lettering on a white background.

2) Two signs with the text “Speed Bumps Ahead” The signs shall be standard aluminum road
signs at least 18" X12” with black lettering on a white background

3) Two road signs advising of logging activity with the text “CAUTION, LOG TRUCK TRAFFIC".
The signs shall be highly visible, at least 11" x 22" or as otherwise approved by the Timber Sale
Officer.
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21 20 In addition to required fire tools complement, have available to the sale area for fire
suppression purposes a “Park wagon” or similar self-propelled vehicle of at least 1,000 gallon
capacity.

33 1 A deposit of $42,000 must be submitted with the bid.

34 3 Furnish STATE copies of Timber Yield Tax calculations and reporting forms.

48 4 Performance security of $93,000 required prior to contract approval.
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RAILROAD GULCH THP FLAGGING CODE

[ = Striped e =Polkadot == Checkered

DESIGNATED ACTIVITY FLAGGING COLOR
Proposed Road- grade & centerline solid orange Site-Mark® "TRUCK ROAD" in black lettering
Timber harvesting boundary pink-glo Site-Mark® “TIMBER HARVEST BOUNDARY” in black lettering
Class Il watercourse (Centerline) blue/white stripe
Wet Area/Spring (Centerline) blue/white stripe
Class I/Class Il/Spring/Wet Area blue/white stripe Site-Mark® "LAKE AND WATERCOURSE
WLPZ PROTECTION ZONE" in black lettering
Class Il watercourse (centerline) blueewhite polka-dot
Tractor/Cable boundary red/white stripe
Tractor road (skid trail) solid yellow Site-Mark® "Skidtrail” in black lettering
Message flag pink/black stripe & yellow (combination)
Equipment Limitation Zone (ELZ) &
Equipment Exclusion Zone (EEZ) solid red & solid white (combination)
Group Opening Perimeter black/red stripe
Silviculture Boundary Orange/White Checkered
Map Point solid white & solid orange (combination)
Research Plot Solid purple

Quick Reference Timeline

Road 700 Timber Ops _
Culvert Yarding and Completion and Lopplng
Installation Hauling May Timber Completion
Complete* Begin Payment Due Date
| | | |
| | |
6/1/14 7/7/14 8/4/14 9/1/14
11/15/14 1/31/15
Timber Operations Limited to Weekdays (Does not Include * |f Road 700 culvert
drafting, road watering, and equipment maintenance) installation cannot be
complete by 7/7/14,
Timber Operations Limited to 7:00 am to 7:00 pm (fuelingand [— culvert installation may
maintenance of equipment and road watering may extend until occur between July 26,
11:00pm and August 31, 2014
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	Unmarked trees may be felled in the following situations:

