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Jackson Demonstration State Forest 

Railroad Gulch 2014 Timber Sale 
SUMMARY OF SALE INFORMATION 

          Bid Date: May 6, 2014 
 

Estimated Net Volume: 3,631 Mbf 
 Minimum Bid:   

    
THP Number: 1-13-125 MEN  

 
 

Redwood $525  /Mbf 
 

Information:  Brandon Rodgers 
 Fixed Price: 

    
Phone: 

 
(707) 964-5674  

 
 

Douglas-fir 
 

$40   /Mbf 
 

Date: 
 

3/26/2014 
 

 
whitewoods $40   /Mbf 

     
          
 

Table 1. Estimated Total Volume to be Harvested  (Bf)       
 

       
 % Defect 

  
 

Species        Gross         Net    & Breakage % Species Comp. 
 

 
Redwood 

  
3,036,539 

 
2,641,790 13% 73% 

 
 

Douglas-fir 
  

872,175 
 

758,790 13% 21% 
 

 
Whitewoods     258,377   229,960 11% 6% 

 
 

Totals     4,167,090   3,630,540   100% 
 

          
 

Table 2a.     Estimated Volume, Cable (Bf)          
 

 
Species        Gross         Net        

 
 

Redwood 
  

1,099,280 
 

956,370 
   

 
Douglas-fir 

  
513,420 

 
446,680 

   
 

Whitewoods   83,411   74,240     
 

 
Totals     1,696,111   1,477,290     

 
          
 

Table 2b.     Estimated Volume, Tractor (Bf)     61%     
 

 
Species        Gross         Net        

 
 

Redwood 
  

1,937,259 
 

1,685,420 
   

 
Douglas-fir 

  
358,755 

 
312,120 

   
 

Whitewoods   174,966   155,720     
 

 
Totals     2,470,979   2,153,260     

 
          
 

Table 3.  Estimated Acreage           
 

 
      Plan ac.   NSO Buffer 

 
Net ac. 

   
 

Cable 87 
 

0 
 

87 
   

 
Tractor  138 

 
0 

 
138 

   
 

WLPZ 15    0     
   

 
Totals 240    0   225 

   
          
 

Table 4.  QMD by Species (not including estimated cable corridor volume ~7%)   
 

 
Species         

 
    

 
 

Redwood 
  

26 
 

  
   

 
Douglas-fir 

  
30 

     
 

Whitewoods   29         
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GENERAL INFORMATION 

 
The list below is not intended to be all inclusive and all requirements of the Railroad Gulch Timber Harvest 
Plan (1-13-125 MEN) apply. Copies of Sections I and II of the THP are available by request from the State 
Forest headquarters or available via the internet, 
ftp://thp.fire.ca.gov/THPLibrary/North_Coast_Region/THPs2013/1-13-125MEN/ . One complete copy will be 
provided to the LTO. 
  
TIMBER HARVESTING PLAN 
 
Item 5:  The LTO shall be responsible for erosion control maintenance after timber operations have ceased 

and until certification of the Work Completion Report 
 
Item 14d:   All harvest trees are marked with blue paint. 

 
Unmarked trees may be felled in the following situations: 
1) To provide safe operating corridors for skyline cable operations. See Cable Clearance Trees 

below, Item 14g. 
2) To provide stumps for cable-rigging purposes. 
3) Compliance with Title 8 CCR, Logging and Sawmill Safety Orders. 
4) As described in Item 14(g) below for damaged trees. 
 

Item 14f:   Tanoak will be harvested to reduce competition with conifers. Any harvested hardwood may be 
yarded to the nearest landing. Hardwoods with a DBH of 22” or greater will not be harvested unless 
necessary for safety, yarding or road construction. 

 
Item 14g:  Trees Substantially Damaged by Logging Activities: Damaged trees may not be felled if within a 

WLPZ, if marked for retention, or if the damaged tree has a cavity potentially used by wildlife.  
Otherwise, merchantable young growth trees damaged during timber operations shall be felled and 
yarded as approved and directed by the plan submitter.   

 
Downed Trees: There shall be no cutting or removal of existing unmarked down trees or logs.  
These logs may be moved if necessary for clearing truck road rights-of-way and as otherwise 
necessary to harvest the designated timber. If windthrow of merchantable trees occurs in the 
logging area prior to completion of operations, windthrown trees outside of the WLPZ may be 
harvested upon approval of the plan submitter. 

             
Cable Clearance Trees:  Any tree (within the THP area only) may be harvested/felled if necessary 
for cable clearance, except for trees located within a WLPZ.  Trees located within a WLPZ shall not 
be felled for cable corridors unless they directly impact the safety of cable yarding operations. 
These trees felled for safety may be harvested. No trees located within the channel zone of a class 
I or II watercourse may be felled for cable clearance. Compliance with all other applicable Forest 
Practice Rules and requirements in the THP is required. 
 

Item 15: SOD Compliance: LTO is responsible for ensuring all vehicles are free from regulated host material. 
If logs will be delivered to a destination other than stated a minor amendment is required. 

 
Item 16:  With prior approval of the Plan Submitter’s designee, the LTO may cable yard any area designated 

for ground based yarding provided it will afford equal or greater protection to the soil and residual 
stand. 

 

ftp://thp.fire.ca.gov/THPLibrary/North_Coast_Region/THPs2013/1-13-125MEN/
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Item 18: Soil stabilization treatments required under item 18 will be accomplished with weed free straw. In 
the THP the coverage rate states at least 90% of the surface to a depth of at least three inches. 
However, the requirement stated in the Timber Sale Contract shall be met: 95% surface coverage 
to a depth of at least four inches.   

 
Traveled surfaces of logging roads shall be treated for dust abatement and kept in firm condition. 

 
All waterbreaks shall be installed no later than the beginning of the winter period of the current year 
of timber operations.   

 
Installation of drainage facilities and structures is required from October 15 to November 15 and 
from April 1 to May 1 on all constructed skid trails and tractor roads prior to sunset if the National 
Weather Service forecast is a "chance" (30% or more) of rain within the next 24 hours. 
 
Geology Map - Map Point G4 has ELZ flagged. No equipment allowed. Directional felling and 
possible end lining to occur in this area  

 
Item 21: Where existing skid trails are to be used on the unstable areas and slopes over 50%, the skid trail 

network has been pre-flagged by the RPF.    
 
Item 23: Year-round wet weather restrictions apply and shall be adhered to.  

 
A winter operating plan is included in item 23 and shall be adhered to. 

 
Item 25: A small segment of new road (approximately 150’) is proposed for construction if it is determined 

necessary for access. 
 
Item 26: The Class I watercourse have a 150 foot WLPZ and Class II watercourses have a 100 foot WLPZ. 

Class III watercourses (on tractor ground) have a 50’ ELZ.  
  
 There is a water drafting plan and two approved Water Drafting sites with to two separate 1600 

permits (1600-2013-0063-R1 & 1600-2013-0277-R1) One is identified as WD 17 on the 
Appurtenant Road Map and one at the confluence of Caspar Creek and SF Caspar Creek. A well 
and water tank at Woodlands Fire station are currently planned for installation in time for the 2014 
logging season.  Water may be available at this site if adequate water is produced by the well. 

 
Item 30: Slash created and trees knocked down by timber operations within 100 feet of the edge of JDSF 

Road 700 and 50 feet of JDSF Road 705 shall be treated for hazard reduction.  Please note that 
the harvest area is more than 100’ from Road 700 in most locations. 
 

Item 32:  No timber operations shall occur until Northern Spotted Owl (NSO) protocol surveys have been 
completed for the current, and/or immediately preceding survey period, the results have been 
provided to CAL FIRE to be evaluated for consistency with the plan and the protocol, and the 
results have been amended into the plan.  

 
Item 33:  All snags within the timber harvest area shall be retained with the exception of snags that pose a 

fire or safety hazard.  If the LTO determines a snag to be a hazard, the LTO has the option to fall 
the snag for safety purposes.   

 
Item 36: A meeting between the RPF and LTO is required prior to operations. 
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Item 38: Prior to start of operations in the vicinity of the Forestry History Trail, “trail closed” signs shall be 
posted in locations approved by the RPF.  
 
Prior to start of log hauling, signage shall be posted on Road 700 advising of logging traffic at 
locations approved by the RPF. 
 
Prior to the start of operations, 15 MPH speed limit signs shall be posted on Road 700 in locations 
approved by the RPF. 
 
The LTO shall provide flagmen with communication to the yarder anytime a cable yarding setting is 
needed to cross Road 700.  
 
DAYS and HOURS OF OPERATION 
 
From June 1 to September 1 of any year of operation, between the hours of 1900 to 0700, the LTO 
shall not conduct yarding and loading operations or use chainsaws.  
 
No timber operations except equipment maintenance, water drafting, and watering of road 
surfaces, shall occur during the weekends or national holidays from June 1 to Sept. 1. 
 
LTO shall notify Plan Submitter of scheduled road closures of Road 700 anticipated to last beyond 
one hour. Notifications shall be provided in advance of the closure to allow the Plan Submitter time 
to notify Woodlands Camp Association of date and duration of closure. 
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TIMBER SALE AGREEMENT 
 
Page   Item Description 
 
 
3  2D All timber scaled by “third party” scaling organization, using Revised Scribner Decimal C Log 

Rule. 
 
3   3A Unless written extension of time is granted by the Director of Forestry and Fire Protection, all 

merchantable timber designated for cutting shall be paid for and all timber operations shall be 
completed on or before November 15, 2014. Yarding and hauling operations shall not 
commence prior to August 4, 2014.  All lopping shall be completed by January 31, 2015. 

 
4          3B Between June 1 and September 1 of any year of operations, there shall be no log hauling or 

timber operations except drafting, road watering and equipment maintenance on weekends and 
State holidays. The fueling and routine maintenance of logging equipment and the watering of 
logging roads are permitted between the hours of 7:00 a.m. and 11:00 p.m. Between June 1 
and September 1, the operation of any power equipment on the sale area, including chain saws 
but not including licensed highway vehicles, shall be confined to the hours between 7:00 am 
and 7:00 pm..      

 
5           7  Production and cost data with respect to all timber harvesting operations and other forestry 

activities shall be provided by the LTO. Required data includes person-hours and equipment-
hours spent on each activity, and applicable rates for employees, machines and supervision, and 
costs for any materials or services needed for completion of activities. 

 
  Daily water use data with respect to water drafting activities shall be provided. 
 
6          10 The minimum log dimensions for utilization is 10 feet in length and 8 inches in small-end 

diameter.  
 
  Any log segment presented for scaling shall be scaled as merchantable which has a net volume 

of at least 10 board feet, providing a net merchantable scale of at least 25 percent of the total 
volume. 

 
7         11B Payment for scaling and reporting services performed by the scaling organization shall be made 

by the Purchaser.  
 
8         11J Conduct a minimum of one check scale per month per scaler by the scaling organization, 

during the operating season, to document scaler proficiency. 
 
9         11P Weekly reports of faller days and volume by unit shall be provided by the LTO. This information 

is to be available for collection by the Timber Sale Officer or delivered to State Forest HQ no 
later than the following Tuesday. 

 
10       13A All terms, provisions and requirements of the Forest Practice Rules and the Timber Harvesting 

Plan (1-13-125 MEN) are made part of the Timber Sale Agreement. 
 

  On completion of operations satisfactory to the Timber Sale Officer, the operator shall certify by  
letter to the STATE, all operations are complete and comply with Forest Practice Rules and 
THP. 
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Page   Item Description 
 

10 13A1 A pre-work conference to be attended by representatives of the State and the Purchaser, 
including subcontractors is required before operations can begin. 

 
  The Purchaser is responsible to ensure all contractors are provided with relevant applicable 

documentation. 
 
11 13A2 No timber operations shall be conducted after January 31 of any year until the State or the 

Purchaser has completed required surveys for northern spotted owls, and extension of the No-
Take determination has been received from the appropriate reviewing agency. 

   
11 13A3 Flagging of all skid trails required at least two weeks in advance and notify the Timber Sale 

Officer for approval.   
  
11 13A5 Minimum distance between new skid trails is 100 feet, unless waived by the Sale Officer. 
 
12 13A7 Merchantable trees felled and bucked to log lengths, limbed to the 8-inch top, and the top 

bucked at the time of felling.  
 
12 13A8 All slash created by timber operations within 100 feet of JDSF Road 700 and within 50 feet of 

JDSF Road 705 shall be lopped to the extent that no portion shall remain over 30 inches above 
the ground 

 
12        13A9 Maximize the extent of spreading slash to avoid or minimize the need for piling and isolating slash 

for burning.  
 
13 13A11 Cable yarding system requirements are given.  
 
13 13A12 Location of cable corridors will be flagged, mapped and approved by Sale Officer prior to 

rigging. Distance between cable corridors, no less than 200 feet measured from the back of 
cable road.   

 
14 13A16 No permanent painted messages. Temporary signs to be removed once function is complete. 
 
14 13A18 Yarding patterns that require cable lines across JDSF Road 700 should be avoided.  If not, the 

timing must be included in the work plan and the Timber Sale Officer shall be advised two 
working days prior to rigging.  At any time that cable lines cross any JDSF Road 700, a person 
stationed on the road in communication with the yarder to control traffic when lines are being 
raised or lowered, or when cable road changes are being made must be in place. 

 
14 13A20 Mulching standard is at least 95% coverage to a minimum depth of four inches.  
 
14 13A22 Within areas designated for group openings, (delineated by red and black striped flagging and 

shown on the TSA map), unmerchantable vegetation shall be slashed and lopped. Slashing 
specifications include cutting all unmerchantable vegetation not designated for leaving which 
has a stem diameter of at least one inch and a height of at least six feet with the exception of 
madrone trees which shall be retained if feasible. Lopping specifications include lopping to 
height of 30 inches within the group openings.  

 
  Approximately 10.5 acres are proposed for slash and lop treatment 
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Page   Item Description 
 
16 17A7 The locations and extent of all new landings shall be approved in advance by the Sale Officer. 
 
17  17D All required culvert installations and replacements on Road 700 shall not be completed prior to 

July 7, 2014 or between July 26 and August 31 2014. 
 
    All required culvert installations and replacements on JDSF Road 705 shall be completed prior 

to log hauling on those roads, and not later than October 15, 2014 
    
  Dispose culverts at an off-forest public disposal site. 
 
19 17I One application of calcium lignosulfonate (lignin), or an equivalent dust treatment substance 

applied on 3.4 miles of Road 700. If County Road 409 is used for log hauling, one application of 
calcium lignosulfonate (lignin) or an equivalent shall be applied 1.45 miles of County Road 409. 

 
   The STATE and the PURCHASER shall meet with a representative of the Mendocino County 

Transportation Department prior to any work on County Road 409. 
 
   The PURCHASER shall place temporary signs provided by the STATE to notify the public of 

road work on County Road 409. 
 
19 17K Maintenance work shall also be done within 15 days of the end of hauling operations on each 

road, and immediately on completion of hauling on any road after October 15. 
 
19 17M 100-150 feet of new seasonal road is proposed if deemed necessary to access timber. 
 
19 17O The PURCHASER shall provide, haul, place and compact 229 cubic yards of ¾” minus crushed 

rock for road stabilization and 140 cubic yard cobble/rip rap for armoring at crossing at locations 
specified by the Timber Sale Officer. 

   
20 17P Prior to hauling on JDSF Road 700, the PURCHASER shall provide, install, anchor, and maintain 

temporary speed humps at 4 locations approved by the Timber Sale Officer. 
 
20 17Q Numerous research plots exist throughout the plan area. Use reasonable effort to avoid damaging 

the plastic PVC center post. If knocked down or damaged, do not attempt to reestablish it.  
 

Nails with identification tags that are affixed to trees near breast height shall be removed and 
affixed into the stump of that same tree prior to felling.  

 
20 17R provide and post the following traffic warning signs along Road 700 at locations specified by the 

Timber Sale Officer, within the timeframe specified by the Timber Sale Officer. All signs shall be 
retained by the STATE upon completion of this Agreement. 

 
  1)  Four 15 mile per hour speed limit signs.  The signs shall be standard aluminum road signs 

at least 18” X12” with black lettering on a white background.   
 
  2)  Two signs with the text “Speed Bumps Ahead” The signs shall be standard aluminum road 

signs at least 18” X12” with black lettering on a white background 
 
  3) Two road signs advising of logging activity with the text “CAUTION, LOG TRUCK TRAFFIC”. 

The signs shall be highly visible, at least 11” x 22” or as otherwise approved by the Timber Sale 
Officer. 
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21 20 In addition to required fire tools complement, have available to the sale area for fire 

suppression purposes a “Park wagon” or similar self-propelled vehicle of at least 1,000 gallon 
capacity. 

 
33        1  A deposit of $42,000 must be submitted with the bid. 
 
34        3  Furnish STATE copies of Timber Yield Tax calculations and reporting forms. 
 
48        4  Performance security of $93,000 required prior to contract approval. 
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                                                  RAILROAD GULCH THP FLAGGING CODE 
 

                                                                                                        / = Striped     ●  = Polka dot     ■ = Checkered 
DESIGNATED ACTIVITY FLAGGING COLOR  

Proposed Road- grade & centerline solid orange Site-Mark® "TRUCK ROAD" in black lettering 
Timber harvesting boundary pink-glo Site-Mark® “TIMBER HARVEST BOUNDARY” in black lettering 
Class II watercourse (Centerline) blue/white stripe 
Wet Area/Spring (Centerline) blue/white stripe  
Class I/Class II/Spring/Wet Area 
WLPZ 

blue/white stripe Site-Mark® "LAKE AND WATERCOURSE 
PROTECTION ZONE" in black lettering 

Class III watercourse (centerline) blue●white polka-dot 
Tractor/Cable boundary  red/white stripe 
Tractor road (skid trail) solid yellow Site-Mark® "Skidtrail” in black lettering 
Message flag pink/black stripe & yellow (combination) 
Equipment Limitation Zone (ELZ) & 
Equipment Exclusion Zone (EEZ) solid red & solid white (combination) 
Group Opening Perimeter black/red stripe 
Silviculture Boundary Orange/White Checkered 
Map Point solid white & solid orange (combination) 
Research Plot Solid purple 

 
 
 

Quick Reference Timeline 
 

 

Road 700 
Culvert 

Installation 
may begin* 

*If Road 700 culvert 
installation cannot be 
completed between 7/7/14 
and 7/25/14, culvert 
installation may occur after 
8/31/14. 


	Unmarked trees may be felled in the following situations:

